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Subject: Supplemental ogal-to J
Contract RD-103, Task ) (E’:___ . R 25X1

Gentlemen:

s~ Attention:

The‘ ‘ is pleased to submit a formal supplemental 25X1
proposal for additional AS-6 Communication System equipment in accordance with
discussions between your representatives and those of the Contractor. This proposal
consists of the following Exhibits:

Exhibit "A" - Statement of Work
Exhibit "B" - Technical Discussion
o Exhibit "C" - Estimated Cost Breakdown
~ Exhibit "D" - Delivery Schedule

It is anticipated that any additional work resulting from this proposal will
be set forth as a supplemental agreement to Contract RD-103, Task Order 8 and that the
terms and conditions of that contract shall apply. The estimated cost and delivery
schedule set forth herein may be considered firm for a period of sixty (60) days from
the date of this letter.

Requests for additional information regarding this proposal should be

directed to 25X1
| 25X1
Very truly yours,
BOC _ZL_ mev oate __1 Rdnn gy Q645 ¥O ‘ 25X1
oRIG comp 256 _op _ S & e D
ORIG CLASS »5  PAGES REV cLASS _C—
JUST _Stol-  NEXT REV _<2970 nutH: MR 102

Enclosures CONFBDENTIA ;/'ice President - Engineering
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EXHIBIT "A"
59H-1634/1839
Page 1 of 1

STATEMENT OF WORK

Item 1. Fabricate one additional AS-6 Field Unit
Item 2. Fabricate one additional AS-6 Base Station
Ttem 3. Spares for Items 1 and 2 above

CONFIDENTIAL
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EXHIBIT "B"

59H-1634/1839
Page 1 of 1

TECHNICAL DISCUSSION

Task Order 8 of Contract RD-103 provides for the development and fab-
rication of a complete data telemetering system designatéd-—as the AS-6, described
in Proposal RD-8-1000/40J.

There now exists a requirement for one additional complete AS-6 Data
Telemetering System which is identical to that now under development. This proposal
covers the fabrication and delivery of the additional identical system including
spare parts and spare subassemblies.

= At the request of the cognizant Government Engineers, all drawings,
sketches and other information describing this system are being kept in a state of
readiness for building of a new complete system. Because of the complexity and
fixed adjustments, the entire Field Unit will have to be assembled by skilled
technicians under close engineering supervision. The Base Station, however, can
be constructed in the factory. Final testing as well as detailed testing must be
done in the laboratory under engineering supervision.
This proposal is based on the following:
(a) The additional system will be identical to the original being
developed by the Contractor; any changes will be subject to
separate negotiation.
(v) Laboratory testing, but no field testing, is included in the
oo Statement of Work. :
L
(e) Final operating frequencies will be furnished to the Contractor

and used for adjusting all equipment prior to delivery.

(a) Drawings are not within the scope of this program.
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EXHIBIT "C"
59H-1634/1839
Page 1 of 4
ESTIMATED COST BREAKDOWN
ITEM NO TOTAL ESTIMATED COST FIXED FEE @ 8% TOTAL ESTIMATED CPFF
1. $101,490.00 $ 8,119.00 $109,609.00
2. 197,112.00 15, 769.00 212,881.00
3. 13,717.00 1,097.00 14,81%.00
= TOTALS $312,319.00 $24,985.00 $337,30%.00
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EXHIBIT "D"
59H-1634/1839
Page 1 of 1
DELIVERY SCHEDULE
Items 1, 2 and 3: To be delivered six months from the date of receipt

by Contractor of the fully executed contract.

NOTE: This schedule is predicated on a forty-four (44) hour work week.
As indicated in the estimated cost breakdown, Contractor antici-
pates 1904 overtime hours. Tt is requested that any supplemental

- agreement resulting from this proposal include authorization for
this overtime.
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